

松本仮設VOR/DME撤去工事

総 括 表									
工 事 区 分		直接工事費		間接工事費			一般管理費		合計
				共通仮設費		現場管理費			
1	機器撤去工事（仮設VOR/DME）	18,548,647		1,799,218		6,910,134	4,609,327		31,867,326
計		18,548,647		1,799,218		6,910,134	4,609,327		31,867,326
寄託品費		工場工事費		技術管理費（率計算対象外）	143,110	産業廃棄物税		総 合 計	
官給品費	382,860,213	準備品費		積算価格	32,010,436	消費税相当額	3,201,043		

総括表内訳

1 頁

名 称		規 格	数 量	単位	単 価	金 額	摘 要
A	直接工事費						
1	機器撤去工事(仮設VOR/DME)		1	式		18,548,647	
	計					18,548,647	
B	共通仮設費						
B1	共通仮設費(率分)		1	式		1,799,218	
	計					1,799,218	
C	現場管理費		1	式		6,910,134	
D	一般管理費		1	式		4,609,327	
E	工場工事費						
1	機器撤去工事(仮設VOR/DME)		1	式			
	計					0	

総括表内訳

2 頁

名 称		規 格	数 量	単位	単 価	金 額	摘 要
F	準備品費		1	式			
G	技術管理費(率計算対象外)						
1	機器撤去工事(仮設VOR/DME)		1	式		143,110	
	計					143,110	
	積算価格		1	式		32,010,436	
	消費税相当額		1	式		3,201,043	
	産業廃棄物税		1	式			
	総 合 計					35,211,479	
H	官給品費等						
1	機器撤去工事(仮設VOR/DME)		1	式		382,860,213	
	計					382,860,213	
I	寄託品費等						

総括表内訳

3 頁

[illegible]